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Department of Environmental Protection 
Town+Gown Request for Proposals under the Consortium Contract  

Bureau of Water Supply Wastewater Treatment Study 
 
I.  General Items 
 
A.  Invitation to Submit Proposals in Response.  The New York City Department of Environmental Protection 
(“DEP”), invites the Consultants under the Town+Gown (“T+G”) Master Academic Consortium Contract (the 
“Consortium Contract”), to submit Proposals in Response for the Bureau of Water Supply Wastewater 
Treatment Study (“T+G RFP”), pursuant to the terms and provisions of the Consortium Contract and this 
T+G RFP.  All capitalized terms used herein, but not defined in this T+G RFP, have the meanings assigned to 
them in the Consortium Contract.  
 
B.  Due Date for Receipt of Proposals in Response.  Consultants shall submit their Proposals in Response 
ONLY via email, no later than 5:00 P.M., February 1, 2019, to Joseph Vaicels, Deputy Agency Chief 
Contracting Officer at DEP, at JVaicels@dep.nyc.gov.  Please note that there is a 5 MB file size limit.  If a 
Consultant chooses not to submit a Proposal in Response, such Consultant shall submit a No Bid Response 
form (which is attached to this document as Attachment A for the purpose of convenience and is 
downloadable from the T+G website at (http://www1.nyc.gov/site/ddc/about/town-gown-advisory-
council.page) no later than 5:00 P.M., February 1, 2019, to Joseph Vaicels, Deputy Agency Chief Contracting 
Officer at DEP, at JVaicels@dep.nyc.gov.  
 
C.  Inquiries and Requests from Consultants for Clarification or Explanation.  If a Consultant wishes to make 
an inquiry or request a clarification or explanation with respect to this T+G RFP, such Consultant must make 
such inquiry or request in writing sent via email ONLY to Joseph Vaicels, Deputy Agency Chief Contracting 
Officer at DEP, at JVaicels@dep.nyc.gov, no later than 5:00 P.M., January 18, 2019.  In the event DEP 
determines that it is necessary to respond to such inquiry or request in writing, such response will be 
furnished as an addendum to this T+G RFP (an “Addendum”) and will be sent to all Consultants as described 
below.  If DEP deems it necessary, it may arrange a meeting or conference call with all interested parties 
prior to the submission date to address questions or concerns. 
 
D.  Addenda to T+G RFP.  If DEP determines that it is necessary to respond to an inquiry or request for 
clarification or explanation from a single or several Consultants in writing, such writing will be in the form of 
an Addendum to this T+G RFP, which will become part of the requirements for this T+G RFP, and sent by 
T+G/DDC to all Consultants to which this T+G RFP was issued.  In addition, it will be necessary for such 
Consultants to acknowledge receipt of an Addendum to this T+G RFP by attaching an original signed copy of 
the Addendum to its Proposal in Response. 
 
E.  The Name and Contact Information of the City Agency Procurement Process Contact.  All Proposals in 
Response, Inquiries or Requests for Clarification or Explanation, and receipts of any Addenda, shall be sent 
ONLY via email to: 
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Joseph Vaicels 
Deputy Agency Chief Contracting Officer, New York City Department of Environmental Protection 
JVaicels@dep.nyc.gov 
 
II. Scope of Work 
 
A.  General Research Project Description.   DEP administers a comprehensive program to protect the quality 
of its water supply source waters.  This program is governed by a Filtration Avoidance Determination 
(“FAD”), which was issued by the New York State Department of Health, and sets forth certain 
requirements for program implementation.  When DEP negotiated the initial FAD in the early 1990s, DEP’s 
regulatory agencies had concerns about the number of wastewater treatment plants (“WWTPs”) with 
surface discharges into the watershed of the New York City water supply (the “Watershed”).  To address 
those concerns, DEP was required to add a provision to New York City’s Watershed Rules and Regulations 
(“WRR”) that required all surface-discharging WWTPs to provide tertiary treatment to minimize the risk of 
introducing pathogens into source waters.  Since that time, nearly all of the WWTPs in the Watershed have 
been upgraded to include sand filtration, disinfection, phosphorus removal, and microfiltration, or a DEP-
approved equivalent technology to microfiltration.  Currently, membrane bioreactors (“MBRs”), two-stage 
continuous backwash, and upflow dual sand filters (Parkson D2 CBUDS) are DEP-approved equivalent 
technologies to microfiltration.  DEP pays for all of the equipment needed to meet the requirements of the 
WRRs that are stricter than New York State standards, as well as an operation and maintenance (“O&M”) 
increment for each of the non-New York City WWTPs, and all costs at the six (6) New York City owned 
WWTPs.  From 1997 to the present, the capital cost of the implementation of all equipment needed to 
meet the requirements of the WRRs exceeded $470,000,000.  DEP’s annual O&M expenditures for the non-
New York City owned WWTPs is more than $15,000,000.  With dozens of WWTPs approaching the time for 
equipment replacements, DEP has an opportunity to reconsider technology decisions that were made 25 
years ago in an effort to protect water quality and reduce costs by evaluating alternative treatment 
technologies that provide the same level of public health protection, or by implementing more cost-
effective technologies.  Accordingly, expert panel workshops and a report is needed to assist DEP in 
exploring these options while continuing to meet watershed regulatory requirements.  A full list and 
description of Watershed WWTPs is included as Attachment C. 
 
B.  Research Project Objectives.   The objectives of the Research Project are to: 
 

1. Identify technological improvements in wastewater technology that have occurred since WWTPs in 
the Watershed were upgraded in the 1990s, with an emphasis on those that would assist DEP in 
reducing capital replacement and operational costs while reducing greenhouse gas production and 
energy use. 
 

2. Identify specific treatment modifications (e.g., elimination of microfiltration) that would allow DEP 
to reduce costs without reducing the level of treatment achieved for pathogens and other 
contaminants of concern, as outlined in the State Pollutant Discharge Elimination System (“SPDES”) 
permit for each WWTP (see Attachment C for the relevant SPDES permits). The required pathogen 
log removal and/or inactivation rates are 3 log (99.9%) for Giardia lamblia cysts and 4 log (99.99%) 
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for enteric virus with suggested filter flux (loading) rates of 23.3 gallons per square foot of 
membrane per day for microfiltration and 3.36 gallons per minute per square foot of filter surface 
area for Parkson D2 CBUDS. Treatment modification could address flux, provided pathogen log 
removal requirements are met.   

 
C. Tasks. 
 

1. Project Management  
 
The Consultant shall perform project management work throughout the entire period of the 
Research Project. The Consultant shall coordinate with, and assist DEP in whatever actions are 
necessary to advance the overall work and its individual tasks. The Consultant shall also prepare a 
project management plan and schedule that includes progress meetings/calls, preparation of 
associated monthly progress reports, and the facilitation of internal meetings.  The Consultant shall 
also prepare meeting agendas, materials, presentations, and summaries for monthly status calls or 
meetings.   
 
Deliverables: 

• Project management plan and schedule; and 
• Meeting agendas, materials, presentations, and summaries for monthly status calls or 

meetings. 
 

2. Technology Review and Report 
 

Conduct a technology review focused on improvements in wastewater technology that are 
applicable to both New York City and non-New York City WWTP operations in the Watershed.  This 
should include identifying specific treatment modifications (e.g., elimination of microfiltration) that 
would allow DEP to reduce costs without reducing the level of treatment achieved for pathogens 
and other contaminants of concern, as required by the applicable SPDES permits.  Improvements to 
current Watershed WWTP treatment technologies (see Attachment C) must be included.  The 
required pathogen log removal and/or inactivation rates are 3 log (99.9%) for Giardia lamblia cysts 
and 4 log (99.99%) for enteric virus with suggested filter flux (loading) rates of 23.3 gallons per 
square foot of membrane per day for microfiltration and 3.36 gallons per minute per square foot of 
filter surface area for Parkson D2 CBUDS. Treatment modification could address flux, provided 
pathogen log removal requirements are met.   
 
Deliverables:   

• Summary report of Technology Review; and  
• Presentation for discussion at the first expert panel workshop.    

 
3. Expert Panel Workshop #1 

 
The Consultant will conduct and coordinate a full-day expert panel workshop, which will include 
staff from DEP, the Consultant, and industry experts.   
 
The Consultant will present the results of the Technology Review conducted in Task 2.  The 
Consultant will also solicit additional ideas for evaluations to be conducted, in addition to those 
already outlined in Task 4.  Finally, the content and format of the Final Report will be discussed.    
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Deliverable:   
• Full-day expert panel workshop 

 
4. Evaluations  

 
Calculate the life-cycle cost (capital, operational, chemical, electricity, etc.) for a small (less than 
50,000 gallons/day), medium (50,000 to 500,000 gallons/day) and large (greater than 500,000 
gallons/day) WWTP for each of the treatment technologies (D2 CBUDS, microfiltration, and MBR) 
that are currently being operated in the Watershed.   The calculation should cover a 25-year period. 
 
Evaluate whether the level of treatment provided by the technologies identified in Task 2 would be 
less than, equal to, or greater than the level of treatment for the relevant pathogens and other 
contaminants of concern that is currently being provided for each of the six (6) New York City 
owned WWTPs.  The evaluation must include, but is not limited to, the following: 
 

 Current Dynasand D2 CBUDS converted to D2 IBUDS (intermittent backwash) 
 Current Dynasand D2 CBUDS converted to IBUDS (intermittent backwash, without 

second stage of treatment)  
 Whether latest improvements to upflow dual sand filters would allow DEP to eliminate 

the second stage on new D2 CBUDS 
 Conversion of existing equipment (e.g., sand filters) to CBUDS 
 Current sand filter optimization (e.g., different media, different coagulants, addition of 

floc tank, etc.) 
 Elimination of microfiltration with the addition of UV disinfection 
 Replacement of CBUDS and microfiltration with MBR  
 Additional evaluations as identified in the Expert Panel Workshop #1 

 
Deliverables:   
• Summary report of evaluations; and   
• Presentation for discussion at the second expert panel workshop.    
 

5. Expert Panel Workshop #2   

The Consultant will conduct and coordinate a full-day expert panel workshop, which will include 
staff from DEP, the Consultant, and industry experts.   
 
The Consultant will present the results of the evaluations (Task 4) and finalize the content of the 
Final Report.  
 
Deliverable:   

• Full-day expert panel workshop 
 

6. Final Report  

The Consultant must use all results and analysis from the Tasks above to prepare a Final Report that 
includes recommendations for treatment changes, capital upgrades, plant retrofits and/or 
technology changes for all six (6) New York City-owned WWTPs and the non-New York City owned 
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WWTPs in the Watershed.  The Final Report must summarize the current state of applicable 
wastewater technology and rank the current wastewater technologies in terms of treatment 
effectiveness, cost effectiveness, and greenhouse gas production, while considering the feasibility 
of implementation of the technology at the WWTP.   
 
Deliverable:  

• Final Report with at least one opportunity for DEP to review and comment. 
 

III.   Format and Contents of the Proposal in Response  
 
The Proposal in Response must be in a form that conforms to Appendix C to the Consortium Contract, 
which template form is attached to this document as Attachment B for the purpose of convenience.  That 
template form is also downloadable from the Town+Gown website at 
http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page.  The Consultants shall not make 
changes to the Proposal in Response template form since Appendix C anticipates the accepted Proposal in 
Response will form the basis of the Task Order. 
 
IV.   Evaluation Criteria and Evaluation Procedures 
 
A.  Criteria.  The Proposals in Response will be evaluated on the basis of the criteria set forth below: 
 

Criteria Weight Explanation 
Experience 

30% 

Background and experience with respect to the disciplines 
and issues covered in the Research Project.  This should 
include familiarity with wastewater treatment technology and 
the SPDES program. 

Organizational Capability 

20% 

Organizational capability and the clear definition of roles and 
duties of the members of the Academic Team, as well as clear 
lines of communication among them, particularly with regard 
to interdisciplinary and practitioner input. 

Approach and Methodology 40% Approach to the Research Project and methodologies 
proposed. 

Cost 

10% 

Cost proposals will be evaluated competitively. 
Proposals are expected to be in the range of $40,000 to 
$50,000. 
 

 
B.  Basis of Award.  DEP will award the Research Project to the responsive and responsible Consultant 
whose Proposal in Response is determined to be the most advantageous to, and in the best interest of, 
New York City, taking into consideration all of the criteria and considerations that are set forth in this T+G 
RFP.  Award of the resulting Task Order is subject to successful negotiation of the terms of the Task Order 
as provided in the Consortium Contract and the New York City Procurement Policy Board Rules. 
 
C.  Anticipated Payment Structure.  DEP anticipates lump sum payments for all services and deliverables 
associated with the Task Order resulting from this T+G RFP.  DEP and the Consultant will negotiate the exact 
amount the Consultant will be paid for each deliverable listed in Section II(C) above (Key Tasks).  The 
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Consultant will be paid the agreed upon amount as each deliverable is considered complete by DEP.  DEP 
will consider suggestions by the Consultants for incremental payment milestones within each deliverable.  
DEP reserves the right to select any alternative payment structure that is in New York City’s best interest. 
 
D.  Other Considerations.  

1.   Insurance.  If awarded the Task Order resulting from this T+G RFP, the Consultant and all of its 
subconsultants must not commence performing any services under the resulting Task Order, until all 
insurance required by this T+G RFP, and the resulting Task Order, is in effect and provided satisfactorily to 
DEP.  The Consultant must ensure uninterrupted and continuous insurance coverage in the manner, form, 
and limits required by this T+G RFP, and the resulting Task Order, throughout the entire duration of the 
Task Order. 
 
The Consultant must provide to DEP the insurance as indicated below: 
 

Article 7 – Insurance 
Types of Insurance 

 
 

Minimum Limits and Special Conditions 
■ Workers’ Compensation                      
■ Disability Benefits Insurance               
■ Employers’ Liability     
                           

 
Statutory amounts  

□ Commercial General Liability                        $________ per occurrence  
 
$_________ personal & advertising injury  
 
$_________ aggregate 
 
Additional Insureds: 
1. City of New York, including its officials and 
employees, and 
2. __________________________________ 
3. __________________________________ 
 

□ Commercial Auto Liability                                          $________  per accident combined single limit  

If vehicles are used for transporting hazardous 
materials, the Contractor shall provide pollution 
liability broadened coverage for covered vehicles 
(endorsement CA 99 48) as well as proof of MCS 
90 
 

□ Professional Liability/Errors & Omissions  
                                                                               

$_________  per claim 

   
If awarded the Task Order under this T+G RFP, the Consultant must maintain, and ensure that all of its 
subcontractors maintain, Workers’ Compensation Insurance, Disability Benefits Insurance, and Employers’ 
Liability Insurance in accordance with the Laws of New York State on behalf of, or with regard to, all 
employees providing services under the Task Order resulting from this T+G RFP.  All subcontractors to the 
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Consultant are subject to all of the terms and conditions of the Consortium Contract, including Appendix A.  
DEP may require subcontractors to obtain certain insurance not required for the Consultant.   
 
2.  Subcontracting.  The Consortium Contract, under which this T+G RFP has been issued, permits 
Consultants to join with one or more other Consultants to prepare a Proposal in Response (see Section 3.3 
(b) of the Consortium Contract), as well as to utilize Subcontractors (as defined in the Consortium Contract) 
as part of a Proposal in Response (see Sections 3.3(b) and 3.3(e)(8) of the Consortium Contract).  
Consultants should refer to the Consortium Contract if they wish to consider joint proposals with 
researchers at other Academic Consortium institutions or include Subcontractors as part of their Proposal 
in Response.  Individual researchers developing Proposals in Response should contact the Gown Advisory 
Council representative for the respective Academic Consortium institution to obtain a copy of the 
Consortium Contract, the form of which is also downloadable from the Town+Gown website 
(http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page).  Please note that Consultants 
wishing to subcontract with a Subcontractor as part of its Proposal in Response must disclose its intention 
to use the services of a Subcontractor in its Proposal in Response as provided in Section 3.3(e)(8) of the 
Consortium Contract and Appendix C to the Consortium Contract.  Please see Section 3.02 in Appendix A to 
the Consortium Contract for the relevant provisions governing subcontracting. 

  

http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page
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Attachment A 
Form of No Bid Response 

 
NO BID RESPONSE 

 
SUBMIT BY RFP RESPONSE DUE DATE 

 
 

RFP NAME 
 

REQUESTOR 
 

PROPOSAL IN RESPONSE DUE DATE 
   

 
To:  [Requestor Agency] 

Secretary, Gown Advisory Council 
Town+Gown/DDC, as Master Contract Administrator 

 
This is to certify that ________________________________________, a Consultant academic institution 
under the city-wide Town+Gown Master Academic Consortium Contract, will not be submitting a Proposal 
in Response to the above referenced solicitation document prepared by the listed Requestor. 
 
REASON(S) FOR NO SUBMISSION: 
 
___ UNAVAILABILITY OF REQUIRED RESOURCES 
 
___ PRIOR COMMITMENTS 
 
___ INADEQUATE ANTICIPATED FUNDING LEVEL  
 
___ PROJECT DURATION 
 
___ POTENTIAL CONFLICT OF INTEREST 
 
___ DUPLICATION OF ONGOING EFFORT 
 
___ OTHER (PLEASE EXPLAIN) 
________________________________________________________________________ 
 
________________________________________________________________________ 

 
AUTHORIZED REPRESENTATIVE: 
 
NAME: ____________________________________________ 
 
TITLE: _____________________________________________ 
 
SIGNATURE: _________________________________________ 
 
DATE: ___/ ___/ 20__ 
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Attachment B 

Form of Proposal in Response Template with Instructions Memo 
 

   Template for Town+Gown Proposal in Response 
 

As of June 2018 
 
To:   Researchers at Academic Consortium Institutions 
 
From: Terri Matthews, Director, Town+Gown @ New York City Department of Design and Construction 

(DDC) 
 
Re: Instructions for Use of Town+Gown Proposal in Response Template Form 
 
 
If you are a researcher at one of the 15 academic institutions listed below that comprise the consortium 
(vendor) pool (the Academic Consortium) and are contemplating responding or responding to a 
Town+Gown RFP released to your Academic Consortium institution pursuant to Town+Gown/DDC’s city-
wide Town+Gown Master Academic Consortium Contract, for which Town+Gown/DDC acts as 
administrator (the Consortium Contract), you should use the following template form of the Town+Gown 
Proposal in Response for your Research Project proposal.  All defined terms used but not defined have the 
meanings given them by the Consortium Contract.  
 

• Brooklyn Law School 
• City University of New York 
• Columbia University 
• Cornell University 
• Drexel University 
• Fordham University 
• Manhattan College 
• New York Institute of Technology 
• New York University 
• Pace University 
• Pratt Institute 
• State University of New York 
• The Cooper Union 
• The New School 
• Tufts University 

 

https://www.brooklaw.edu/
http://www2.cuny.edu/
http://www.columbia.edu/
https://www.cornell.edu/
http://drexel.edu/
http://www.fordham.edu/
https://manhattan.edu/
http://www.nyit.edu/
http://www.nyu.edu/
http://www.pace.edu/
https://www.pratt.edu/
https://www.suny.edu/
http://cooper.edu/
http://www.newschool.edu/
http://www.tufts.edu/
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What follows is the template form of the Town+Gown Proposal in Response under the Consortium 
Contract, which contains instructions after the  icon.  These instructions should be removed in 
the Town+Gown Proposal in Response you submit to the Requestor. 
 
This memo and template form, which is downloadable at the Town+Gown website 
(http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page), is intended to provide all of the 
information you need to prepare a Town+Gown Proposal in Response to a Town+Gown RFP you have 
received.  If you have any questions about the Town+Gown RFP to which you are responding or if you have 
any questions related to this template Town+Gown Proposal in Response form, please contact the 
Requestor’s procurement contact listed in the Town+Gown RFP.  If you have questions related to the 
Consortium Contract, please contact your institution’s Academic Consortium representative, who should be 
the first person who initially disseminated the Town+Gown RFP you are considering at your institution.  See 
also the Gown Advisory Council section of the Town+Gown website 
(http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page).  The  icon instructions 
should be removed in the Proposal in Response you submit to the Requestor. 
 
In general, please be aware of the following issues, which are also noted as an   icon in the 
following template. 
 
• You must not change the form of the Town+Gown Proposal in Response template.  The Proposal in 

Response accepted by the Requestor will form the basis of the Task Order, and it is important that this 
template form be unchanged.  The Proposal in Response and the resulting Task Order must be in the 
form of Appendix C to the Master Contract to which the template form Task Order conforms.  Appendix 
C is a combined Proposal in Response and Task Order form, which Town+Gown/DDC has turned into 
separate forms available at the Gown Advisory Council section of the Town+Gown website 
(http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page).     
 

• This is a Proposal in Response to a New York City procurement, not a grant program.  The terms 
of the Proposal in Response that the Requestor selects for an award become the terms of the 
resulting Task Order, subject to further negotiation only as permitted by the city’s Procurement 
Policy Board rules. 

 
• You will need to insert the FMS registration number for your institution’s Consortium Contract 

from the chart below: 

 

Vendor  MMA1 

Brooklyn Law School 20156201502 
The Cooper Union 20166200107 

Drexel University 20156201606 

Fordham University 20146201444 
Manhattan College 20146201441 

http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page
http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page
http://www1.nyc.gov/site/ddc/about/town-gown-advisory-council.page
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The New School 20166200106 
New York Institute of Technology 20146201445 
Pratt Institute 20156201501 
Tufts University 20156201503 
State University of New York 20166200091 
New York University 20146201446 
Pace University 20146201443 
City University of New York 20146201442 
Trustees of Columbia University 20176200751 
Cornell University 20176200781 

 

  



  
     12 

[Consultant logo/letterhead here] 
 

Proposal in Response to [Name of Town+Gown RFP] 
under the Consortium Contract 

 
 

  CONSULTANTS MUST NOT CHANGE THE FORM OF THE PROPOSAL IN RESPONSE.  The 
Proposal in Response accepted by the Requestor will form the basis of the Task Order, and it is important 
that this template form be unchanged.  if you have questions, please contact the Requestor contact on the 
Town+Gown RFP or your institution’s Gown Advisory Council representative. 
 

 This Proposal in Response form is related to a public procurement and not a grant program, 
and the terms of the Proposal in Response that the Requestor selects for an award become the terms of the 
resulting Task Order, subject to further negotiation only as permitted by the Consortium Contract and the 
City’s Procurement Policy Board rules. 

 
Prepared by [Consultant Name]  

[Date] 

Article 1. Agreement.  This Proposal in Response has been prepared and submitted pursuant to the 
provisions of the Town+Gown Master Academic Consortium Contract, by and between [  Insert 
your institution’s name) (the Consultant), and the New York City Department of Design and Construction, 
registered with the Comptroller’s Office [ Insert registration number for Consortium Contract 
for your institution from chart on preceding memo] (the Consortium Contract).  All capitalized terms used, 
but not defined, herein shall have the meanings ascribed to them in Article 1 of the Consortium Contract. 

If this Proposal in Response is accepted by the Requestor, the awarded Research Project will be governed 
by a Task Order, negotiated and executed, pursuant to Section 3.4 of the Consortium Contract and the PPB 
rules, by the Consultant and the Requestor, which Task Order will define the contractual relationship 
between the Consultant (to become the Academic Partner) and the Requestor (to become the Practitioner 
Partner) for the duration of the Research Project.  The provision of services under the Task Order will be 
further governed by the terms and conditions of the Consortium Contract, including but not limited to 
those in the Town+Gown RFP, complying with the provisions of Section 3.2 of the Consortium Contract, and 
those in the Consortium Contract as required and provided therein. 
 
If this Proposal in Response is accepted by the Requestor, the Consultant agrees to accomplish the Project 
for which a Task Order will be executed and registered, on time and within budget.  The nature of academic 
research requires some flexibility in the timing of performance, with unforeseeable obstacles and delays.  
Section 4.03(a) of the PPB Rules is analogous to the National Science Foundation’s practice with respect to 
delays in academic research and is available as a method of providing extensions of time on Task Orders for 
performance due to the typical delays in academic research.  The Academic Partner shall not perform 
services under the Consortium Contract until a Task Order has been executed and registered with the 
Comptroller. 
 
Article 2.  Proposal in Response to Town+Gown RFP.   
 

 Subject to the requirements of the Consortium Contract and the Town+Gown RFP issued by 
the Requestor, this Proposal in Response shall be organized in a manner so as to provide the types of 
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information as described below.  Due to the standard of evaluation set forth in Section 4.3 of the 
Consortium Contract with respect to payment and the certification in Section 4.2 of this Proposal in 
Response, which will be repeated in the related Task Order, it is especially important that the Consultant be 
as detailed, as specific and as clear as possible with respect to the elements set forth below.  After an 
award is made based on a particular Town+Gown RFP, these Article 2 elements of the Town+Gown RFP 
become the Academic Practitioner’s obligations under the resulting Task Order.  
 
2.1 Research Project Objectives 
 

Describe the overall objectives and goals. 
 

Describe the scope, listing and describing the research approaches, work to be 
performed and the phases of the work. 
 

Describe the nature of the collaboration between staffs of the Requestor, as 
practitioner, and the Consultant, identifying the elements of practitioner experience that would be 
useful for the research, as well as any other research needs with which the Requestor could provide 
assistance. 
 

2.2. Work Products and Deliverables 
 

Describe the anticipated work products and deliverables for the Research Project, including interim 
reports if appropriate, with a sufficient level of detail, including the form and the nature of the 
content.  

 
2.3. Project Plan and Estimated Duration of Project, including Schedule 
 

Describe the plan for the Research Project, assigning time values for elements of the 
scope as a schedule for the Project.  City agencies must use expense funds in the City fiscal year 
they are appropriated; they are not permitted to roll unexpended expense funds into the following 
City fiscal year, but must appropriate expense funds anew in each succeeding City fiscal year.  Thus, 
for Research Project funded with City tax levy funds, it is important to demonstrate an alignment 
between the proposed schedule in the Project Plan and the Requestor’s expressed expectation for 
the Project duration in the Town+Gown RFP.  Payment requisitions pursuant to Article 4 of the 
Consortium Contract require, among other things, a status report to indicate the relation of the 
payment requisition to the Project Plan. 

 
2.4. Project Staffing and Organization. 
 

List the members of the Academic Team, the costs of whose work will be estimated in 
the chart in Section 2.5 below, and provide an organizational chart showing the Academic Team’s 
organization for the Project. 
 

One of the elements of Town+Gown’s Organizational Character is supporting 
academic-practitioner collaborations by highlighting the importance of practice as a source of 
knowledge, with Academics and Practitioners as equal partners in knowledge creation.  Thus, it is 
important to describe how the Academic Team members will interact with the Requestor’s staff 
and other entities, including a narrative describing the organization and interactions as they 
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support the nature of the academic-practitioner collaboration in Section 2.1 above which will 
become part of the Project Plan.  In such Project Plan, it will be important to anticipate how the 
Academic Partner will work with the Practitioner Partner on a Research Project as the equivalent of 
a peer reviewer on any Task Order-generated work product as contemplated by Section 6.01 of 
Appendix A.  
 

The Consultant will estimate costs associated with the Academic Team pursuant to the 
provisions of Section 3.3 (d) and (e) of the Consortium Contract and show them on the chart in 
Section 2.5 below.   The Consultant shall include a curriculum vitae or resume of no more than 
three (3) pages for each Senior Personnel member of the Academic Team, including any 
Subcontractors.  
 

As provided in Section 3.3 (e) (8) of the Consortium Contract, the Consultant may 
include, in the Academic Team, entities providing services as Subcontractors.  To the extent a Task 
Order includes the services of Subcontractors, the Consultant shall be responsible for the 
performance of Subcontract services.  For the convenience of reference only, the Consultant should 
know that subcontracts shall comply with the requirements of Section 2.07, 3.02, 4.07, 7.03, 7.08, 
7.09 and 13.06 of Appendix A.  Further, expenses incurred by the Consultant in connection with 
furnishing Subcontractors for the performance of required services under a Task Order are deemed 
included in the payments to the Consultant as set forth in Article 4 of this Consortium Contract.    
While the Consultant may pay its Subcontractors first and then seek reimbursement pursuant to the 
applicable provisions of this Consortium Contract, in the event the Consultant does not pay its 
Subcontractors prior to seeking reimbursement, the Consultant shall pay its Subcontractors the full 
amount due them from their proportionate share of the requisition, as paid by the City.  The 
Consultant shall make such payment not later than five Days after receipt of payment by the City. 
 

2.5. Proposed Project Budget and Not to Exceed Amount 
 

Using this chart as a template, provide a proposed Project budget, estimating the costs 
of each component of the Project as provided in Section 3.3(e) of this Consortium Contract, and 
providing any require additional justification.  Please provide a copy of an effective negotiated 
indirect cost rate with federal agency bound by the provisions of OMB Circular A-21 or a proposed 
indirect cost calculation methodology pursuant to Section 3.3(e)(xi) of the Consortium Contract. 

 
 
Principal Investigator/Project Director: 
 
 
Headings under 
Section 3.3 (e) 
 

 
[columns for calculations] 

 
Costs 
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Not to Exceed 
Amount 
 

    
 
$                 . 

 

Article 3.          Consultant’s Billing and Invoicing. 

 
The general requirements of the Consortium Contract, including Article 4, and any specific 

requirements of the Town+Gown RFP will govern the billing and invoicing process from the Requestor’s 
perspective. 
 

The Consultant should list the personnel responsible for billing and invoicing functions at 
the Consultant organization and related contact information.  

 
Article 4.          Representations and Warranties.  
 
4.1. Accuracy and Completeness of Statements.  The Consultant certifies that statements, 
representations and warranties contained in the Proposal in Response and the Consortium Contract, 
including Appendix A thereto, were true and complete as of the date they were made and are true and 
complete as of the date of this Proposal in Response.   
 

 For convenience of reference only, the Consultants should know that Sections 2.01 
(procurement of contract/task orders), 2.03 (fair practices), 2.04 (VENDEX, now Passport), 2.07 
(unlawful discriminatory practices), 3.02 (e) (subcontractor performance); 4.01 (independent 
contractor status), 4.02 (employees), 4.07 (E.O. 50), 6.01 (copyrights) and 7.08 (insurance certificate) 
contain specific representations and warranties. 

 
4.2.  The Project.  The Consultant certifies that all elements of the work and costs necessary to perform the 
Project in a professional and competent manner according to the standards of the relevant field(s) and/or 
discipline(s), and to meet the requirements set forth in the Town+Gown RFP and in Section 4.3 of the 
Consortium Contract have been included in this Proposal in Response. 
 
4.3.  Academic Team Members.  The Consultant represents and warrants that the members of the 
Academic Team possess the experience, knowledge and character necessary to qualify them 
individually for the particular services they will perform on the Project in a professional and competent 
manner pursuant to Section 4.3 of the Consortium Contract. 
 
The submission of curriculum vitae and resumes for the Senior Personnel members of the Academic 
Team, whether they are the Consultant’s direct employees or Subcontractors, with the Proposal in 
Response, implies that such individuals will be available to perform the services on the Project.  For the 
Consultant who is awarded the Task Order, it is expected that such members of the Academic Team will 
perform the services under the Task Order; provided, however, that such Consultant may replace 
members of the Academic Team on the Project during the term of the Task Order with personnel who 
possess qualifications substantially similar to those being replaced, with prior notice to the Practitioner 
Partner. 
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To the extent the Requestor believes a member of the Academic Team is unable to perform services in a 
professional and competent manner according to the standards of the relevant field(s) and/or discipline(s), 
it shall have the right to raise such concerns with the Consultant so that both parties have the opportunity 
to resolve such concerns in good faith, subject to the provisions of Section 10.02 of Appendix A.  
 
4.4. Agreement to Comply with Terms of Task Order. The Consultant agrees to comply with the terms 
and conditions of the Task Order and the Consortium Contract under which it was issued.  

 
4.5. Conflicts of Interest—Gown.  The Consultant certifies that it has implemented and is enforcing a 
written policy on conflicts of interest, consistent with the provisions of the National Science Foundation’s 
AAG Chapter IV.A.; further, that, to the best of the undersigned Authorized Party’s knowledge, all financial 
disclosures required by the conflict of interest policy were made; and that conflicts of interest, if any, were, 
or prior to the institution's expenditure of any funds under the award, will be, satisfactorily managed, 
reduced or eliminated in accordance with the Consultant’s conflict of interest policy.  
 
4.6.  Training and Oversight.   To the extent the Academic Team includes any postdoctoral researchers, 
graduate students or undergraduate students, the Consultant certifies that it has a plan to provide 
appropriate training and oversight in the responsible and ethical conduct of research to undergraduates, 
graduate students, and postdoctoral researchers.  
 
4.7.  Affirmation.  The Consultant affirms and declares that it is [  Insert description of status 
under State corporation law and federal income tax law], and, further, that it is not in arrears to the City 
upon debt, contract or taxes, it is not a defaulter, as surety or otherwise, upon obligation to the City, it has 
not been declared “not responsible” or disqualified, by any agency of the City, and that, to its knowledge, 
there is no proceeding pending relating to its responsibility or qualification to receive public contract except 
as indicated in the space below: 
 
 
 
 
 
 
 
 
 
Article 5.          Task Order Execution.   Execution of a resulting Task Order by the Requestor shall be 
evidence of its approval of the following items, as explicitly noted above in this Proposal in Response: 
 

(1)  subcontractors pursuant to Sections 3.3 (b) and (e)(8) of the Consortium Contract, subject to 
final compliance with PPB Rule requirements and Sections 2.07, 3.02 and 4.07 of Appendix A, 
 
(2)  compensation beyond three months and/or utilizing a percentage equivalent of academic 
contract effort pursuant to Section 3.3(e)(1) of the Consortium Contract, 
 
(3)  treating components of an Academic Partner’s facilities and administration as a direct cost 
pursuant to Section 3.3 (e)(2) of the Consortium Contract, 
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(4)  the purchase of equipment and post-Project ownership of such equipment pursuant to Section 
3.3 (e)(6) of the Consortium Contract, 
 
(5)  the incurrence of expenses related to long-distance travel pursuant to Section 3.3 (e)(7) of the 
Consortium Contract, to be reimbursed, in the case of City Agency Requestors, pursuant to the 
provisions of Article 4 of the Consortium Contract, 
 
(6)  the incurrence of expenses related to computer services pursuant to Section 3.3 (e)(9) of the 
Consortium Contract, and  
 
(7)  the application of the formula to determine indirect costs pursuant to Section 3.3(e)(10) of the 
Consortium Contract. 

 
Article 6. Relation of Task Order to Consortium Contract. 
 
6.1 Task Order Incorporates Terms of Consortium Contract.  If the Requestor accepts this Proposal in 
Response, the resulting Task Order shall be deemed to incorporate all the terms and conditions of the 
Consortium Contract, including Appendix A thereto, even if such terms and conditions are not expressly 
reiterated in the Task Order.   
 
6.2 Task Order Not an Amendment of Consortium Contract.  Neither a Proposal in Response nor a Task 
Order may alter the terms and conditions of the Consortium Contract.  The terms and conditions of the 
Consortium Contract Agreement can only be modified by the parties in an amendment pursuant to Section 
6.4 of the Consortium Contract, and any provision of a Task Order that would have the effect of amending a 
term or condition of the Consortium Contract shall be null and void. 
 
Any amendments, changes or modifications of this Task Order must comply with the provisions of Section 
9.01 of Appendix A. 
 
6.3 Conflict between Task Order and Consortium Contract.  In the event of any conflict between any 
provision in a resulting Task Order and any provision of the Consortium Contract, including Appendix A 
thereto, the provision in the Consortium Contract shall control. 
 
 
 
SUBMITTED BY:  
 
 By:  _______________________________  
 
Name:  ____________________________  

 
Title:   _____________________________      
 
Date: ______________________________          

 
 
 



Attachment C 

NYC Watershed Wastewater Treatment Plant Inventory
Key: NYC DEP Owned

Non-NYC owned, East of Hudson
Non-NYC owned, West of Hudson

Plant Name Location Receiving Stream (Classification) Treatment Type Description Ownership Lat Long SPDES

Mahopac (NYCDEP) East of Hudson Mud Pond Brook A(T) MF
Mahopac WWTP Provides "QUARTENARY" treatment via RBC, granular filtration, conventional 
mcrofiltration, UV disinfection. Collections maintained/controlled by Town of Carmel.

NYC 41.379126 -73.723991 NY0026590

Grahamsville (NYCDEP) West of Hudson Chestnut Creek (A(T)) MF
Grahamsville WWTPProvides "QUARTENARY" treatment via RBC, granular filtration, 
conventional mcrofiltration, UV disinfection.

NYC 41.844207 -74.54132 NY0026549

Margaretville (NYCDEP) West of Hudson Delaware River-E Br (A(T)) MF
Margaretville WWTP Provides "QUARTENARY" treatment via RBC, granular filtration, 
conventional mcrofiltration, UV disinfection.

NYC 42.139332 -74.653843 NY0026531

Pine Hill (NYCDEP) West of Hudson Birch Creek (B(T)) MF
Pine Hill WWTP Provides "QUARTENARY" treatment via RBC, granular filtration, conventional 
mcrofiltration, UV disinfection.

NYC 42.121646 -74.462789 NY0026557

Port Jervis (NYCDEP) West of Hudson Neversink River (B) SECONDARY
Port Jervis WWTP Provides secondary treatment via Trickling filters to domestic with 
commercial and industrial waste. Disinfection by hypochlorite. Collections by City of PJ. 
Upgrade in bid to nutrient removal and UV  in bid stage.

NYC 41.362175 -74.682211 NY0026522

Tannersville West of Hudson Gooseberry Creek (C(TS)) MF Tannersville WWTP Provides "QUARTENARY" treatment via RBC, granular filtration, 
conventional mcrofiltration, UV disinfection. NYC

42.186783 -74.151319 NY0026573

Bedford Hills Correctional 
Facility

East of Hudson Broad Brook (D) MF

Bedford Hills Correctional Facility, beginning 2/03, is a UV disinfection facility.  Samples are 
taken at the step aerator at the rear of the filter building.  Prior to then samples were taken at 
effluent pipe at Broad Brook.  Chlorine sample is taken from chlorine contact tank.  Plant is 
located near Harris Road, off Saw Mill Parkway.

Non-NYC 41.242699 -73.676742 NY0101885

BEDFORD HILLS ELDERLY 
HOUSING

East of Hudson St. Mary's Lake Brook (D)
Not upgraded. May 
be decommissioned 
and sent to Bedford

Bedford Hills Elderly Housing, formerly Bedford Lake, taken at the aeration tank effluent.  The 
plant is located in the Town of Bedford, Westchester County, on Haines Road about ¼ mile 
west of the Saw Mill Parkway.

Non-NYC 41.236456 -73.709012 NY0214540

Bedford Park Apartments at 
Westchester

East of Hudson Broad Brook Trib (D) Buried Sand Filter

Bedford Park Apartments, taken from manhole where effluent from the highest pipe mixes 
with drainage water.  Bedford Park Apartments is located at Rome and Italy Avenues, Bedford 
Hills, NY. Sampling Point 1, located immediately before the filtering system. Sampling Point 4, 
located immediately after the filtering system. 

Non-NYC 41.237598 -73.685674 NY0033596

Thunder Ridge Ski Area East of Hudson Stephen's Brook (D) Buried Sand Filter
Big Birch Ski Area, taken from sampling well near ski instruction sign.  Big Birch Ski Area is on 
Old Rt. 22, off of Rt. 22, south of Rt. 311, Town of Patterson, Putnam County.

Non-NYC 41.508247 -73.582231 NY0095982

Blackberry Hill Sanitary SD East of Hudson Tonetta Brook Trib (D) MF

Blackberry Hill WTP, beginning 9/16/09, is a UV disinfection facility.  Samples taken at the UV 
effluent.  From 6/05-9/09, samples were taken at the dechlorination tank.  Chlorine samples 
are taken at the end of the chlorine contact tank.  Prior to then samples were taken at effluent 
pipe at  tributary to Tonetta Brook.  Plant is located on Scott Place off of North Brewster Road. 

Non-NYC 41.410894 -73.612672 NY0062570

Brewster High School 
(Brewster CSD)

East of Hudson Ice Pond Trib NDX (C,D) MF

Brewster Central Schools, effective 4/15/08, a dechlorinated sample is taken from the post 
aeration tank. A chlorinated sample is taken at the effluent end of the chlorine contact tank.  
Prior to then sample taken at final parshall flume, located on the north side of the plant under 
a round white cover.  This plant replaces the Brewster High School, John F. Kennedy 
Elementary School, and H. Wells Middle School facilities.  Plant is located on Farm to Market 
Road, one mile north of Rt. 312, Town of Southeast.

Non-NYC 41.444492 -73.603772 NY0029521

Brewster Heights SD #1 East of Hudson Tonetta Brook Trib (D) MF
Brewster Heights STP, sample taken from the post-aeration tank weir.  Plant is located on 
Putnam Avenue, Brewster, NY.

Non-NYC 41.403673 -73.62188 NY0110353

3D Maps Tours
This workbook has 3D Maps tours available.



Brewster East of Hudson Tonetta Brook (A) MF
Brewster Secondary Treatment Plant, located on Park Street, Brewster, NY in the Town of 
Southeast.  Samples are taken from the final discharge weir, located at the final tank just south 
of the RBC units. 

Non-NYC 41.392765 -73.617644 NY0026581

Bridleside East of Hudson AS Bridleside WWTP, taken from the final effluent take.  Catch sample as it is going down the pipe. Non-NYC 41.360064 -73.600422 NY0274763

CAMP LUDINGTON East of Hudson Lake Hecksher (B) MF

Camp Ludington, beginning 7/11/07, is a UV disinfection facility.  Samples are taken from a tap 
inside the plant.  Prior to then samples were taken from final wet well.  Location:  Rt. 52 to 
Pecksville.  Turn right onto Stormville Mountain Road.  Proceed two miles to Mountain Top 
Road.  Turn right (over I-84), then turn left to Camp Ludington for one mile on dirt road (Paine 
Road).

Non-NYC 41.549291 -73.688774 NY0102181

Carmel Sewer District #2 East of Hudson Michaels Brook (B) MF
Carmel Secondary Treatment Plant is located on Old Rt. 6 adjacent to Putnam Plaza. Beginning 
in 2/09, the facility is a UV disinfection facility. Samples are taken at final weir.

Non-NYC 41.416858 -73.670295 NY0031356

CLEAR POOL CAMP East of Hudson MBR

Clear Pool Camp, beginning June 2005, is a UV disinfection facility.  Beginning 11/08 sample 
taken from sample tap inside the process building.  Prior to then sample taken from outfall pipe 
100 yards from the chlorine building.  Camp located on Clear Pool Road off of East Boyds Lake 
Road and Rt. 301.

Non-NYC 41.454293 -73.734276 NY0098621

Country Manor (Carmel 
Sewer District #7)

East of Hudson Plum Brook Trib (D) MF

Country Manor Estates, beginning 1/05 sample is taken from the chlorine detention tank 
effluent.  Prior to then sample taken from effluent pipe.  Chlorine sample is taken from chlorine 
contact tank inside of the building.  Location:  Rt. 6 to Bucks Hollow Road to Aster Drive to 
Dahlia Drive.

Non-NYC 41.355031 -73.737826 NY0029017

Fox Run Condominiums East of Hudson Croton River Mid Br Subtr (D) MBR
Fox Run, beginning 10/10, is a UV disinfection facility.  Sample taken from final aeration tank 
outside to the left of the new building.  Prior to then sample taken from weir in contact tank.  
Located on Bullet Hole Road off Fair Street.

Non-NYC 41.458392 -73.638473 NY0037362

GEORGE FISCHER MIDDLE 
SCHOOL

East of Hudson Croton River Mid Br  (C(T)) MF

George Fischer Middle School, beginning 3/16/10, is a UV disinfection facility.  Samples taken at 
the UV effluent, inside the filtration building.  Prior to then samples were taken from a deep 
wet well located behind the school.  A small wooden shed is covering the wet well.  The school 
is located on Fair Street, Town of Carmel, Putnam County.

Non-NYC 41.438994 -73.653773 NY0149349

HCITP East of Hudson Broad Brook Trib (D) MBR
Fox Lane Middle School prior to 12/14/2015 was known as Bedford Middle School, beginning 
11/29/10, is a UV disinfection facility.  Samples taken at the UV effluent.  Prior to then samples 
were taken at effluent pipe at pond on Fox Lane, off Rt. 172.  

Non-NYC 41.191995 -73.675674 NY0105741

HERITAGE HILLS East of Hudson MF
Heritage Hills, beginning 5/07, is a UV disinfection facility.  Samples are taken from final weir at 
the post-aeration tank.  Prior to then and for emergency purposes chlorine samples are taken 
from chlorine contact tank.  Located off Rt. 202, Somers.

Non-NYC 41.330389 -73.691678 NY0026891

Independent Sewage Works 
(Highlands)

East of Hudson Middle Br Reservoir Trib (C) MBR
The Highlands, sampled from final wet well.  Chlorine samples are taken from the contact tank.  
Site is located behind Home Depot, off Independence Way, off Rt. 312.

Non-NYC 41.423609 -73.627778 NY0208442

Holly Stream Condominiums East of Hudson  Holly Stream  (C) MF

Holly Stream Condos, beginning 3/25/10, is a UV disinfection facility.  Samples taken at the UV 
effluent, inside the filtration building.  Prior to then samples were taken from effluent pipe.  
Chlorine sample is taken from chlorine contact tank.  Take Rt. 22 south to left on Deans Corner 
Road to right on Guinea Road to right to Holly Stream Condos.

Non-NYC 41.375094 -73.632873 NY0035254

Hunter WTP East of Hudson Schoharie Creek (C(TS)) CBUDSF Hunter Wastewater Treatment Plant, final effluent from effluent tap Non-NYC 42.216389 -74.240833 NY0241075

HUNTERS GLEN East of Hudson Croton River Mid Br Trib (D) MF
Hunters Glen, chlorinated sample taken from chlorine detention tank under floor of chlorine 
pump room;  Dechlorinate samples taken under floor of control room.  Take Rt. 6 to right on 
Simpson Road to right on Fair Street.  Hunters Glen on right.

Non-NYC 41.430094 -73.646773 NY0165531

Somers Office Building 
Complex (IBM)

East of Hudson Brown Brook (D) MF IBM-Somers, sample taken at reaeration tank.  Plant located off Rt. 100. Non-NYC 41.320292 -73.685015 NY0165948

Increase Miller Elementary 
School

East of Hudson New Todd Brook Trib (C) MBR
Increase Miller Elementary, beginning in 9/10, is a UV disinfection facility.  Sample taken at 
outfall pipe.  Prior to 2005 sample taken at effluent pipe.  Chlorine sample is taken from 
chlorine contact tank.  Located at Rt. 138 and Increase Miller Road, Goldens Bridge.

Non-NYC 41.295095 -73.646274 NY0036692

K'hal Adas Kashau East of Hudson  New Croton Res Trib  (B) New Croton Res Trib
K’Hal Adas Kashau, beginning 1/06, taken at the outfall.  Prior to then samples were taken from 
contact tank.  Location:  Saw Mill Parkway to Rt. 117, Bedford Hills to Haines Road past Lake 
Marie.

Non-NYC 41.240398 -73.709875 NY0147249



Katonah Elementary School East of Hudson Katonah Brok (C) Buried Sand Filter Katonah Elementary School, taken from the outfall pipe leading into Katonah Brook Non-NYC 41.250003 -73.693101 NY0259861

Kent Manor Condominiums East of Hudson MBR Kent Manor Sewer Corporation, beginning 4/1/2015, taken from the final effluent Non-NYC 41.448646 -73.678334 NY0207322

Putnam Nursing and 
Rehabilitation Center

East of Hudson Croton River Mid Br Trib (D) MF
Kent Nursing Home, taken from effluent pipe.  Chlorine sample is taken from chlorine contact 
tank.  Take Rt. 311 from Rt. 52 to Ludingtonville Road.  2 miles north on Ludingtonville Road, on 
right side of road.

Non-NYC 41.448058 -73.679174 NY0028924

Carmel Sewer District #4 
(Lake Secor)

East of Hudson Secor Brook (D) MF

Lake Secor STP, beginning 2/09, is a UV disinfection facility.  Samples taken at UV effluent.  
Prior to then dechlorinated samples were taken from bottom of manhole following chlorine 
contact tank.  Chlorinated sample was taken from flow going into same manhole.  Take Rt. 6N 
to Lake Secor Road on right just past church.  Turn right on Lake Shore Drive and right again on 
Orchard Road.

Non-NYC 41.381794 -73.791278 NY0105252

LINCOLN HALL East of Hudson Plum Brook Trib (D) MBR

Lincoln Hall, beginning 2/09, is a UV disinfection facility.  Samples taken from effluent pipe at 
feeder stream to Plum Brook.  Prior to then samples were taken from effluent pipe at feeder 
stream to Plum Brook and chlorine sample was taken from end of chlorine contact tank.  Rt. 
202 to Lincoln Hall School.

Non-NYC 41.326495 -73.720676 NY0036994

MAHOPAC VILLAGE CENTER East of Hudson Muscoot River Trib (D) MF

Mahopac Village Center, formerly Putnam Square Shopping Center, beginning 3/23/09 samples 
taken from sample pump hose in the laboratory/influent room.  Prior to then samples were 
taken at final aeration tank just before effluent pipe.  Take Rt. 6 to Miller Road, right to rear of 
shopping plaza.

Non-NYC 41.347183 -73.753306 NY0090646

Maple Hill Estates East of Hudson
Plum Brook (C(T))

MF

Maple Hill Estates STP, beginning 1/27/10, is a UV disinfection facility.   Samples taken at final 
manhole by fence behind small building.  Prior to then chlorinated sample was taken from 
chlorine contact tank; Dechlorinated samples were taken from reaeration tank.  Located on 
Union Valley Road off Rt. 6.  Turn right off Union Valley Road to Kia Ora Drive (MHE) Mahopac, 
Putnam County.

Non-NYC 41.348396 -73.735676 NY0148857

Michelle Estates Realty 
Subdivision

East of Hudson Cross River Res Trib (C) MF
Michelle Estates, all samples taken from outfall pipe.  Plant is located on Gideon Reynolds Road 
off of Rt. 121 in Westchester County.

Non-NYC 41.272317 -73.617628 NY0214841

Mount Ebo Associates East of Hudson Croton River E Br Trib (D) MF
Mount Ebo, beginning 1/07 sample is taken from final aeration cascade.  Prior to then sample 
taken at effluent pipe (sampling box).  Located at Fieldstone Pond Condos in the Mount Ebo 
complex off Rt. 22.

Non-NYC 41.437739 -73.57315 NY0148946

NORTH SALEM MIDDLE 
SCHOOL

East of Hudson  Holly Stream Trib (D)
Decommissioned and 
sent to Peach Lake

North Salem Middle School, taken at effluent pipe.  School is located at Rt. 124 and Hardscrabble Non-NYC 41.355231 -73.596806 NY0105732

PATTERSON HAMLET East of Hudson MF
Patterson Hamlet, sample taken from the final aeration tank outside and behind the Control 
Building; UV disinfection.  Plant is located on Cornwall Hills Road, Route 311, Patterson.

Non-NYC NY0265080

Peach Lake Sewer District East of Hudson MF
Peach Lake Environmental Center, sample taken in the microfiltration building after the UV 
system.  Peach Lake is located on maple ave in the town of Southeast.

Non-NYC 41.371835 -73.581427 NY0274526

Pepsi Co. Somers Office 
Facility

East of Hudson AS
Pepsi Co. Somers Office Facility, take entrance off Rt 35.  Small brown building.  taken from final 
effluent which is used as cooling water during the day.

Non-NYC 41.275096 -73.706171 NY0145831

Putnam National Golf Club East of Hudson King's Pond Trib (B) MBR
Putnam Country Club, taken at sample port near walkway.  Site is located off Long Pond Road, 
off Rt. 6N.  (site name changed from Putnam Country Club on 8/21/2015)

Non-NYC 41.388477 -73.764156 NY0260371

Random Farms Subdivision East of Hudson RBC

Random Farms, taken from final tank inside building.  Bacti samples are taken quarterly at the 
final tank as of 12/19/02.  Prior to then samples were taken infrequently at well #2, near the 
stream.  These samples are taken quarterly because there is no monthly fecal coliform SPDES 
limit.  Plant is located near development past Travelers Rest Restaurant, Town of New Castle, 
Westchester County.

Non-NYC 41.207306 -73.781594 NY0165743

Reed Farm Condominiums East of Hudson  Holly Stream  (C) MF
Reed Farm, chlorinated sample taken at chlorine contact tank; Dechlorinated samples taken at 
post-aeration tank.  The plant is located on Rt. 22, Town of Southeast, Putnam County.

Non-NYC 41.369648 -73.637009 NY0145858

REST AREA I-684 East of Hudson Holly Stream Trib (D) MF
Rest Area #45, I-684, northbound lane, beginning 1/05 sample taken from final discharge weir.  
Prior to then sample taken at effluent pipe and chlorine sample from chlorine contact tank, 
Croton Falls, Putnam County.

Non-NYC 41.36209 -73.630508 NY0035955



Fox Hollow Sewer Corp. 
(Riverwoods)

East of Hudson Kisco River (B(T)) RBC
Riverwood, formerly Fox Hollow, taken from flow weir; Rt. 100 left to Crow Hill Road and left to 
Croton Lake Road to Yeshiva, right over bridge, Westchester County.

Non-NYC 41.226702 -73.742902 NY0165425

Seven Springs Sewer 
Corporation

East of Hudson New Croton Reservoir Trib (D) MF

Seven Springs Sewer Corp., beginning 10/18/06 sample taken from final discharge weir.  From 
12/15/05 to 10/17/06 sample taken at outfall pipe.  (A temporary filtration unit was in place 
during renovation.)  Prior to then samples were taken at chlorine detention tank effluent.  
Located on Rt. 22, north of Rt. 116, Purdy’s, Town of North Salem.  (Site name changed from 
Waterview Hills Nursing Home on 4/6/15)

Non-NYC 41.332291 -73.656624 NY0029653

Society Hill at Mahopac East of Hudson Amawalk Resev Subtrb (D) MF
Society Hill, dechlorinated samples taken at final weir.  A chlorine sample is taken from the 
chlorine contact tank.  Society Hill is across Rt. 6 from Miller Road, Putnam County.

Non-NYC 41.35108 -73.754273 NY0207365

Somers Chase Sewer Co. 
(Kenilworth)

East of Hudson  Groundwater (GA) SBR
Somers Chase, beginning 2005 sample taken at UV effluent.  Prior to then sample was taken 
from final wet well.  Site is located south of Rt. 202.

Non-NYC NY0250465

Somers High School & 
Primrose ES Campus

East of Hudson MBR
Somers High School, beginning 8/14/07 sampling at outfall.  Prior to then, taken from manhole.  
Somers High School is on Rt. 139.

Non-NYC 41.309495 -73.714776 NY0035483

SOMERS MANOR NURSING 
HOME

East of Hudson Muscoot Reservoir Trib (C) MF

Somers Manor Nursing Home, beginning in 10/10, is a UV disinfection facility.  Sample taken at 
final aeration tank located outside to the left of the new building.  Prior to then chlorinated 
sample taken at chlorine contact tank, through a sample port in the wood plank as of 3/21/08.  
Prior to then sample was taken at the chlorine contact tank, under wood plank; Dechlorinated 
samples taken at post-aeration tank.  Somers Manor is on Rt. 100, just south of Plum Brook 
Road, on right.

Non-NYC 41.298801 -73.702912 NY0101877

Terravest East of Hudson
No tertiary treatment 
as it is a subsurface 
discharge

Terravest International Corporate Park, taken from final effluent at the tap inside the building. Non-NYC 41.437978 -73.625548 NY0218936

Hill Sparrow (The Fairways at 
Hill and Dale)

East of Hudson Michaels Bk.unnamed Trib  (D) MF
Hill and Dale Condos (The Fairways), plant upgraded 9/09, sample taken at final aeration tank 
as of 2/5/10.  Prior to then sample was taken from outfall pipe.  Prior to then sample was taken 
from the UV disinfection units.  Located on Hill and Dale Road, Putnam County.

Non-NYC 41.438991 -73.666273 NY0165719

Meadows at Cross River East of Hudson
Cross River Res Trib (D)

MF
The Meadows at Cross River, sample taken from reaeration tank.  Located on Rt. 35 just west of 
Rt. 121, Westchester County.

Non-NYC 41.266797 -73.611773 NY0099520

Meadows at Deans Corner East of Hudson MBR
The Meadows at Deans Corners, sampled from a sample port in the building. Alternate site in 
the final tank. 

Non-NYC 41 -73 NY0250511

Brewster Towne Centre East of Hudson  Bog Brook Res.Trib  (D) MBR
Towne Centre Southeast, effluent sample is taken from the discharge of the final aeration tank.  
A chlorine sample is taken from chlorine contact tank.  The plant is located near the 
intersection of Rts. 22 and 312 in the Town of Southeast, Putnam County.

Non-NYC 41.429294 -73.574571 NY0219045

WACCABUC COUNTRY CLUB East of Hudson Cross River Res Subtrib (D) MBR
Waccabuc Country Club, taken at effluent pipe.  East on Rt. 35, left onto Mead Street, 
Waccabuc Country Club is on left, Westchester County.

Non-NYC 41.290696 -73.598172 NY0105708

WALTER PANAS HIGH 
SCHOOL

East of Hudson Hunter Brook Subtrib (C(T)) MBR
Walter Panas High School, taken at effluent pipe below football field.  Walter Panas High School 
is on Croton Avenue about 3 miles south of Rt. 202, Town of Cortlandt, Westchester County.

Non-NYC 41.282163 -73.861091 NY0035017

Watchtower Educational 
Center

East of Hudson  Groundwater (GA) CBUDSF

Watchtower Society, beginning 1/06 sample taken at the effluent pipe located in the manhole 
across the access road from the plant.  Prior to then sample taken at UV chamber and if sample 
failed for D.O. (<7.0mg/l) sample taken at effluent pipe.  Plant is located in the Town of 
Patterson on Rt. 22.

Non-NYC 41.497291 -73.580171 NY0165778

Wild Oaks Sewer District East of Hudson Horton Brook (C) MF
Wild Oaks Village, taken at detention tank.  A chlorine sample is taken from an upstream 
section of the same detention tank.  Wild Oaks Village  is located on Nash Road, off of Rt. 22, 
Goldens Bridge, Westchester County. 

Non-NYC 41.303237 -73.662714 NY0065706

WILLIAMSBURG RIDGE East of Hudson Stillwater Brook Trib (D) MF

Williamsburg Ridge, all samples taken at UV disinfection units if they are on line.  If not, 
chlorinated samples are taken at chlorine contact tank next to rapid sand filters; Dechlorinated 
samples taken from the clear well.  Williamsburg Ridge is on Stillwater Road off Baldwin Place 
Road.

Non-NYC 41.356073 -73.768772 NY0165611



Yeshiva Kehilath Yakov School East of Hudson GW-Dream Lake (GA) MF

Yeshiva Kehilath Yacov, beginning 5/05, sample taken at chlorine detention tank effluent.  Prior 
to then sample was taken at effluent pipe.  Taconic State Parkway south to Rt. 134 west for 500 
feet.  Turn right onto Illington Road ½ mile north to School on left, Westchester County. The 
secondary site for this WWTP is within the building at a tap used by the operator for 
compliance sampling.

Non-NYC 41.216712 -73.816273 NY0147087

Yorktown Heights SD East of Hudson Hallocks Mill Brook (A(T)) MF

Yorktown STP, beginning 7/08, is a UV disinfection facility.  Beginning 7/10/08 sample taken 
from UV effluent discharge located in Microfiltration Building.  Prior to then chlorinated sample 
was taken from contact tank; Dechlorinated sample was taken at final weir at effluent chute.  
South on Rt. 100, turn right on Rt. 35 to Greenwood Street on left.  Plant is on left, Westchester 
County.

Non-NYC 41.283584 -73.771387 NY0026743

Andes West of Hudson MBR
Andes Wastewater Treatment Plant. The Andes WTP is located on Tremper Kill Road in the 
village of Andes. An effluent sample is collected in the filtration building from a metering well 
before the waste stream exits the building.

Non-NYC 42.181669 -74.791667 NY0262854

Boiceville West of Hudson MF Boiceville WTP Post Aeration Tank Non-NYC 42.006027 -74.268093 NY0274038

L'man Achai, Camp West of Hudson Perch Lake Outlet (B) MF

Camp L’man A’chai. Seasonal WWTP typically operating between June 30 and September 15. 
This site was formerly known as Camp Tai Chi (PTCE) and Camp Oquago (PCOE).  Sample taken 
from white PVC effluent pipe located off dirt ‘camp’ road at far (east) end of camp property.   
Pipe discharges into intermittent stream leading from Perch Lake spillway.  The camp is located 
on Perch Lake Road approximately 5 miles west of Margaretville on Route 30.  

Non-NYC 42.116189 -74.800203 NY0104957

Machne Tashbar, Camp West of Hudson Schoharie Creek (A(TS)) CBUDSF Camp Machne Tashbar Final Effluent, after UV treatment system Non-NYC 42.147956 -74.115081 NY0263061

Oh-Neh-Tah, Camp West of Hudson Brooksburg Stream (C(TS)) MF
Effluent discharge from windwall near road, New Wastewater Treatment Plant construction for 
the camp in 2010

Non-NYC NY0205460

Timberlake, Camp West of Hudson Groundwater, Jay Hand Hollow (GA,B(T)) MF Camp Timberlake (Broadstreet Hollow), final effluent Non-NYC 42.148691 -74.342692 NY0240664

Delhi West of Hudson Delaware River-West Branch (C(T)) CBUDSF

Delhi Wastewater Treatment Plant, taken from a manhole in the parking area since 5/6/2003. 
Prior to this the sample was taken from the effluent channel at the end of the chlorine contact 
chamber. The Wastewater Treatment Plant is located on Route 10 approximately 1.9 miles 
southwest of the intersection with Route 28 in the Village of Delhi.

Non-NYC 42.25546 -74.94119 NY0020265

Denver Sewer Corp. (Roxbury 
Run Village)

West of Hudson Hewett Pond Stream (C(TS)) MF

Roxbury Wastewater Treatment Plant, taken at the plant, located 0.25 mile northwest of 
Delaware County Route 8 (Scudder Hill Road) and on a service road of the Roxbury Run Village. 
In 2005 the sampling sites switched to the effluent pipe below the aeration tank. Prior to that 
samples were taken from the v-notch weir in the final aeration tank.

Non-NYC 42.242285 -74.585698 NY0099562

Fleischmanns West of Hudson Bush Kill (B(TS)) CBUDSF
Fleischmann’s Wastewater Treatment, starting 5/6/15 samples are taken from a sample pump 
located in the rear left corner of the chemical room. The plant is located in the village of 
Fleischmann’s on Takanassee Road.  

Non-NYC 42.156907 -74.546059 NY0261521

Hanah Country Inn and Golf 
Resort

West of Hudson Groundwater (GA)
No tertiary treatment 
as it is a subsurface 
discharge

Hanah Country Inn and Golf Resort is located on Route 30 North outside the village of 
Margaretville. Samples are collected from the dosing chamber. The dosing chamber is 
approximately 80 feet SouthWest of the treatment building.  

Non-NYC 42.170556 -74.612778 NY0249777

Hobart West of Hudson West Branch Delawate (C(T)) MF

Hobart Wastewater Treatment Plant, taken from the effluent flow meter chamber, which is 
located approximately 200 feet northwest of the Operation Building.  The Wastewater 
Treatment Plant is located on River Street (Route 18) and 0.7 miles southwest of the 
intersection of Maple Avenue and River Street in the Village of Hobart.  

Non-NYC 42.370191 -74.68167 NY0029254

Trailside at Hunter LLC 
(Hunter Highlands)

West of Hudson Shanty Hollow Creek (C) CBUDSF Hunter Highlands, manhole, final effluent Non-NYC 42.205687 -74.207887 NY0061131

Mountain View Estates West of Hudson MBR
Final Effluent located across the driveway from the treatment building (southwest) before the 
bridge to the second set of condos.

Non-NYC 42.262233 -74.191829 NY0263052



Mountainside Farms Inc. West of Hudson GW E Br Delaware (GA) MBR

Mountainside Farms, located along Route 30 approximately 2.25 miles north of the Town of 
Roxbury.  Access to the effluent ponds is along  Teichman Road, 0.25 mile from its junction with 
Route 30.  The entrance is a dirt service road off to the left.  Sample can be collected from the 
effluent pump wet well or the UV effluent trough inside the operations building near the 
lagoon.  

Non-NYC 42.311109 -74.547222 NY0084590

Olive Woods LLC. (Woodstock 
Percussion)

West of Hudson Ashokon Reservoir Trib (B(T)) MF Woodstock Percussion, final effluent (name changed to Olive Woods) Non-NYC 41.985643 -74.187601 NY0098281

Oorah Catskill Retreat West of Hudson
Schoharie Creek Trib (C) 

MF Final effluent (site name changed from Golden Acres on 4/1/15) Non-NYC 42.394727 -74.492501 NY0069957

Prattsville West of Hudson MF Prattsville Wastewater Treatment Plant, final effluent at weir inside plant Non-NYC 42.320348 -74.432977 NY0263028

Robert W. Harold Campus 
(BOCES)

West of Hudson MF
Robert W. Harold Campus BOCES effluent.  BOCES is located on Route 206 approximately 15 
miles west of Walton. On 8/24/2004 the sampling site switched to control room of the new 
plant. 

Non-NYC 42.222573 -75.303944 NY0097446

Stamford West of Hudson Delaware River-West Branch (C(T)) CBUDSF
Stamford Wastewater Treatment Plant, taken in the control building since August 2001. The   
WTP is located at the intersection of Railroad Avenue and Axtel Road, 0.1 mile east of Route 10 
in the Village of Stamford.  

Non-NYC 42.402548 -74.628767 NY0021555

Walton West of Hudson Delaware River-West Branch (B(T)) CBUDSF

Walton Wastewater Treatment Plant, starting 5/13/15 samples are taken from a sampling 
pump located outside the rear left corner of the tertiary treatment building. The Wastewater 
Treatment Plant is located on South Street, approximately 0.6 mile south of the intersection of 
Stockton Avenue and Bridge Street in the Village of Walton.

Non-NYC 42.160583 -75.1376 NY0027154

Windham West of Hudson Batavia Kill (C(T)) CBUDSF
As of 09/18/12, the final effluent of the Windham Wastewater Treatment Plant will be the 
Outfall unless the outfall is not accessible then the sample will be collected from the Sample 
Pump in the facility (site initially added as site 9/22/2005)

Non-NYC 42.303056 -74.280833 NY0262935
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